

10019-2 4849-64

October 6, 1964

Proposal No. P-4255A

Dear John:

Attached is a revision of our proposal P-4255. The submission of this proposal is in partial response to message #4083.

Certain Technical changes have been made in order that the requirements can be met. Our proposal is for the incorporation of these changes into two production prototype selective call systems, consisting of a coder and decoder. In addition to the two prototypes we have also proposed to fabricate nine (9) additional coders and sixteen (16) additional decoders. The prototypes can be completed in six (6) weeks after authorization to proceed. The additional quantities will be delivered three (3) months after authorization to proceed. Total CPFF estimate is \$19,142.00.

Very truly yours,

Jim
Jim